
California High-Speed Rail Authority 

 

RFP No.:  HSR 14-32 

Request for Proposal for Design-Build 

Services for Construction Package 4 

Reference Material, Part E.11 – Master 

Streambed Alteration Agreement for 

Construction Package 1C 
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